



Standard Form Number: SF-GOOD-30 Revised on: MAY 24, 2004

16 November 2023

SUPPLEMENTAL/BID BULLETIN NO. 2023-070

This **Supplemental/Bid Bulletin No. 2023-070** is issued to modify or amend items in the Bidding Documents relative to the **Invitation to Bid (ITB) No. 2023-059** for the requirements "**Printing, Production, and Supply and Delivery of Tourism Promotion Board Promotional Giveaways**" as follows:

ITEM	SPECIFICATIONS				
NUMBER	REFERENCE	FROM	ТО		
1.	ITB No, 2023-059, Section VI. Schedule of Requirements, Items 1, 2,3,4, and 6	As provided in ITB No. 2023-059, Section VI. Schedule of Requirements	See attached revised Section VI. Schedule of Requirements		

For guidance and information of all concerned.

ARNOLD T. GONZALES

Chairperson &

Bids and Awards Committee

Conforme:
Name and signature of authorized Rep/Date

Revised Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivered,
	Beach Towels	_	FC 000 00	Weeks/Months
	with Ripstop Case	100	56,000.00	Full delivery 45 calendar days upon
1				approval of final
_				sample
Giveaways for				Sample
Dive Shows	Bucket Hat	700	350,000.00	350 pcs – Partial
				delivery is 30 calendar
				days upon approval of
				final sample
				Remaining 350 pcs –
				Full delivery 45
				calendar days upon
				approval of final
				sample
	Canvas Tote Bag	5,294	1,323,500.00	3,074 pcs – Partial
				delivery is 30 calendar
				days upon approval of final sample
				illiai sallipie
				Remaining 2,220 pcs –
				Full delivery 45
				calendar days upon
				approval of final
				sample
	Dive Mesh Bag	300	150,000.00	Full delivery 45
				calendar days upon approval of final
				sample
2	Convertible	204	510,000.00	Full delivery 45
	Travel Bag			calendar days upon
Laptop and				approval of final
Travel Bags	Landa B. W.	-25		sample
	Laptop Bag with Weave Strap	783	1,174,500.00	Full delivery 45
	vveave strap			calendar days upon approval of final
				sample
3	Currency Wallet	300	60,000.00	Full delivery 45
			2-,-20:00	calendar days upon

Travel Accessories				approval of final sample
	Rip Stop Pouch with Net	200	44,000.00	Full delivery 45 calendar days upon approval of final sample
	Passport Organizers and Wallets with Phil Textile Cloth	1,038	799,260.00	Full delivery 45 calendar days upon approval of final sample
4	Destination Luggage Tag	400	60,000.00	Full delivery 45 calendar days upon approval of final sample
General Accessories	Silicone Luggage Tag	2,039	81,560.00	Full delivery 45 calendar days upon approval of final sample
	Magnetic Business Card Holder	1,000	500,000.00	Full delivery 45 calendar days upon approval of final sample
	Bamboo Pens with Phone Holders	6,150	492,000.00	1,150 pcs — Partial delivery is 30 calendar days upon approval of final sample Remaining 5,000 — Full delivery 45 calendar days upon approval of
	Flag Pins	1,500	142,500.00	final sample Full delivery 45 calendar days upon approval of final sample
	Satin Ribbon with Philippine Branding	20	160,000.00	Full delivery 45 calendar days upon approval of final sample

	1			1
	Chocolate	251	125,500.00	Food items should be
	Products Gift set			delivered within 2
	Coasters	300	450,000.00	weeks from
6				notification of the TPB
				project officer.
VIP Giveaways	Box Dried	100	60,000.00	Full delivery 45
	Mangoes,			calendar days upon
	Chocolates			approval of final
				sample
	Premium	100	150,000.00	Full delivery 45
	Serving Trays			calendar days upon
				approval of final
				sample
	Scarf with	200	400,000.00	Full delivery 45
	Weave			calendar days upon
				approval of final
				sample